SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

ATTACHMENT 3 - REPORTING REQUIREMENTS

SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

The following reports are required to be submitted by the Contractor. This list is subject to change at the discretion of the Contracting Officer (CO). Additionally, the distribution list and the content/format requirements for the reports will be determined by the CO. The form, format and level of detail of these reports shall not be substantially changed without the prior approval of the CO.

This list has been provided as the minimum reporting requirements and the omission of any reporting requirement of any applicable law or regulation, or DOE Directive (as provided in the S/RID) does not affect the obligation of the contractor to comply with such reporting requirement pursuant to the terms of the contract.

| Report Name | Driver | Frequency | Approval Required |
|------------------------------------------------------------------------------------------------------------------|----------------------------------------------------|--------------------------------------------------------------------|-------------------|
| General Management | | | |
| Management Plan (Contractor management approach values, objectives, policies, requirement statements, and other) | DOE-FEMP | Within 30 days of contract award then, as requested by DOE | CO Approval |
| Revised Project Baseline and certified cost and pricing data | Contract Clauses Section B and Section C SOW | Within 6 months following contract award | CO Approval |
| Staffing Analysis | Contract Clause Section H | Submit concurrently with the Revised Baseline; then, Semi-annually | CO Approval |
| Overtime Control Plan | Contract Clause Section H, O 350.1 Chg.1 | Within 180 days of contract award, then annually by 11/01 | CO Approval |
| Semiannual Report on Overtime Use | Contract Clause Section H, O 350.1 Chg. 1 | Semi-annually 5/1; 11/1 | CO Information |
| Notification of Increase to Minimum Insurance Amounts | Contract Clause Section H. | as needed | CO Notification |

| Report Name | Driver | Frequency | Approval Required |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------|--------------------------------------------------------------------------------|-------------------|
| Grievance Settlement Report (Rationale & dollars for each settled grievance) | DOE-FEMP | Monthly | CO Information |
| Contractors' Automated Office Support Strategy (AOSS) | Contract Clause, Section H | Annually by 09/01 for the next fiscal year | CO Approval |
| Laboratory Utilization Plan (Annual projection of analytical service types and cost. Includes availability of qualified backup services from other lab providers) | Contract Clause Section H | Annually by 9/15 for next fiscal year | CO Approval |
| Small Business Subcontracting Plan (Previously known as Small, Small Disadvantaged and Women-owned Small Business Subcontracting Plan) | 48 CFR 52.219-9 (FAR), Contract Clause Section H | With proposal, and propose goals/changes by August 1 for the next fiscal year. | CO Approval |
| Subcontracting Report for Individual Contracts (SF 294) | 48CFR 52.219-9 (FAR) | Semi-annual, 4/30 & 10/30; and on contract completion | CO Information |
| Summary Subcontract Report (SF 295) | 48CFR 52.219-9 (FAR) | Annually 10/30 | CO Information |
| Organization Charts | Contract Clause H.13 | After contract award and as changes occur | CO Information |
| Key Personnel List | Contract Clause Section H | Within 30 days of notification of contract award | CO Approval |
| Modifications to the Key Personnel List including justification | Contract Clause Section H | Prior to changes | CO Approval |

| Report Name | Driver | Frequency | Approval Required |
|--------------------------------------------------------------------------|-----------------------------------------------|---------------------------------------------------------------------------|---------------------------------------------|
| Organizational Conflicts of Interest Update (Annual certification) | 48 CFR 952.209-72 (DEAR) | Annually 1/15 | CO Notification |
| Litigation Management Plan | Contract Clause, Section H | Within 90 days of contract award. | CO Approval |
| Notification of Labor Disputes and all relevant information. | Contract Clause, Section I | As required by clause. | CO Notification |
| Comprehensive Stewardship Plan | Ohio EPA | Within 180 days of contract award & following changes | CO Approval initially & following changes |
| Contractor Travel Expenses Ceiling | Contract Clause, Section H | Annually prior to start of FY and prior to changes | CO Approval initially and following changes |
| Contract Close-Out Plan | Contract clause, Section F | Submit concurrent with letter declaring accomplishment of Site Completion | CO Approval |
| Report of Confidential/Proprietary Information | Contract clause, Section H | Upon request | CO Information |
| Schedule/Labor/Cost | | | (1) dec |
| Make or Buy Plan | Contract clause, Section H | Within 180 days of contract award & prior to changes | CO Approval initially & prior to changes |
| Contractor Review of Make or Buy Plan | Contract clause, Section H | Annually | CO Notification |
| Walk-through Inspection | 41CFR101-25.109-1 41CFR109-25.109- 1(a) | Per PMR requirements | CO Notification |

| Report Name | Driver | Frequency | Approval Required |
|------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------|-------------------|
| Precious Metal Inventory (ORNL Business Center for Precious Metal Sales and Recovery) [Inventory as of last day of FY] | DOE PMR 109- 27.5104-4 | Annually- After end of FY; no later than 10/15 | CO Notification |
| Report of Exempted Motor Vehicles (Report of non-fleet vehicles) | FPMR 41CFR101- 38.204-4 DOE PMR 109- 38.204-4 | On request | CO Notification |
| Agency Report of Motor Vehicle Data (Motor Vehicle data/Truck data Report; SF-82; previous FY data) | FPMR 41CFR101- 38.903 DOE PMR 109- 38.903 | Annually- After end of FY; no later than 10/15 | CO Notification |
| Motor Vehicle Annual Forecast | DOE PMR 109- 38.1306 | Annually by 9/1 for next FY | CO Notification |
| Excess Personal Property Furnished to Non-Fed Recipients (Report of property excessed; previous FY data) | FPMR 41CFR101- 43.4701(c) DOE PMR 109- 43.4701(c) | Annually by 10/15 | CO Notification |
| Negotiated Sales Report (Report of sale of negotiated surplus property; previous FY data) | FPMR 41CFR101- 45.4702 DOE PMR 109- 45.4702 | Annually by 10/15 | CO Notification |
| Quarterly Report on Sale of Property | DOE-OH request 10/99 | Quarterly 1/31 for 1 st Qtr. 4/30 for 2 nd Qtr. 7/31 for 3 rd Qtr. 10/31 for end of FY | CO Notification |
| Physical Inventory of Equipment | DOE PMR 109- 1.5110(f)(1) | Biennially by 10/15 | CO Notification |
| Physical Inventory of Sensitive Items | DOE PMR 109- 1.5110(f)(2) | Annually by 10/15 | CO Notification |

| Report Name | Driver | Frequency | Approval Required |
|------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------|--------------------------------------------|-------------------|
| Annual Stores Inventory (Listing of stores inventory (printout)) | DOE PMR 109- 1.5110(f)(3) DOE-OH request 10/99 | Annually by 10/15 | CO Notification |
| Termination Inventories | FAR, Part 45 subpart 45.508 | Upon termination or completion of contract | CO Notification |
| Performance Measurement | | | |
| Maintenance Performance Indices Report (Status of Work Orders) | DOE 4330.4B | Quarterly | CO Information |
| IPEX acceptance or proposal for alternative | Contract clause, Section H. | Within 30 days of contract award | CO Approval |
| Finance | | | |
| Annual Activity Report for Internal Audit (Annual report of audit activities with a copy to the cognizant Office of Inspector General) | DEAR 970.5204- 9(h), DOE Acquisition Guide, Cooperative Audit Strategy | Annually by 1/31 | CO Information |
| Annual Audit Plan (Audit plan for the contractor's internal audit group for each ensuing fiscal year) | DEAR 970.5204- 9(h), DOE Acquisition Guide, Cooperative Audit Strategy | Annually by 5/30 | CO Information |
| Financial Reports in support of Annual Financial Statement demonstrating compliance with Generally Accepted Accounting Principles (GAAP) | Financial Accounting Standards Board; GAAP; Contract Clause, Section H | On request | CO Information |

| Report Name | Driver | Frequency | Approval Required |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------|-----------------------|-------------------|
| Technical - Environmental Compliance | 9 | | |
| Consent Agreement/Federal Facility Compliance Agreement/Federal Facility Agreement and Remedial Investigation/Feasibility Study Monthly Progress Report (Report of significant activities completed during the preceding month. Quarterly provides status of implementation of remedial activities and specific effluent radionuclide data) | ACA, FFCA, FFA- CARE | Monthly and Quarterly | COR Approval |
| SARA 312 Annual Report (Emission discharges and releases of toxic chemicals, waste minimization and pollution prevention data) | OAC 3745-30 | Annually | CO Information |
| SARA 313 Annual Report (Inventory of Toxic Chemicals) | EO 12856 | Annually | CO Information |
| NPDES Discharge Monitoring Report (Monthly waste water discharge data, flow data, and concentrations of non- radioactive pollutants) | OAC 3745-33 | Monthly | CO Information |
| NPDES Noncompliance Reports (Description of exceedances from permitted discharge limits, causes, and corrective actions) | NPDES Permit | As needed | CO Information |
| Annual NESHAP Report (Radionuclide air emission data, description of emission sources, and dose to offsite residents) | 40 CFR 61 | Annually | CO Information |

| Report Name | Driver : 1 | Frequency | Approval Required |
|--------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|----------------------------------------|-------------------|
| Annual Chief Financial Officer's Report on the DOE Federal Facility Compliance Act | FFCA | Annually | COR Approval |
| Part A & B Permit Applications (Description of inventory and management of hazardous waste) | EPA Director's Findings & Orders (DF&O) | As required by DF&O | COR Approval |
| RCRA Annual Report (#49) (Description of inventory and management of hazardous waste) | OAC 3745-52-41 OAC 3745-65-75 | Annually | COR Approval |
| RCRA Annual Groundwater Monitoring Report (Summary of RCRA groundwater monitoring activities and data interpretation) | OAC 3745-65-90 Consent Decree DF&O 9/10/93 | Annually | COR Approval |
| Notice of Violation (NOV) Status Report (Update of Notices of Violations and Warning Letters from regulatory agencies) | DOE Ltr. EH-22 | Semi-annually | CO Notification |
| RCRA Agency Summary Report (formerly the Affirmative Procurement Report- volume of products containing recoverable materials purchased in previous FY) | 40 CFR 247 E.O. 13101 | Annually, as requested by DOE-HQ | CO Notification |
| Annual Report of Waste Generated and Pollution Prevention Progress (Reports volumes and types of waste generated in the previous CY) | DOE 5400.1 | Annually March | COR Approval |
| Poly-Chlorinated Biphenyl (PCB) Annual Document Log (Log of PCBs) | TSCA | Annually 7/1 | COR Approval |

| Report Name | Driver 1 | Frequency | Approval Required |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------|-------------------------------------------------------------------|-------------------|
| Annual Site Environmental Report (Restoration of water, land and air pathways at FEMP; health hazards associated with radiation or radioactive materials; state, federal, local, and DOE compliance status, issues, and permits to meet the objectives of CERCLA, RCRA, CAA, and CWA) | DOE O 231.1, Chg. 2 | Annually | COR Approval |
| Radioactive Effluent Information System/Onsite Discharge Information System (EIS/ODIS) Report (Provides input to EIS/ODIS system for previous calendar year radioactive air/liquid effluent discharges. Uses DOE F 5821.1 "Radioactive Effluent/On-site Discharges/Unplanned Releases") | DOE 5484.1, Chg. 7 Attachment 12 | Annually | CO Information |
| Awareness Plan | DOE 5400.1 | Every 3 rd year in May | CO Information |
| Fuel Usage & Analysis Report (Summary of daily amount of fuel oil combusted and fuel analysis) | Ohio EPA Permits | Quarterly | CO Information |
| Human Resources | | | |
| Advance Understandings on Human Resources Policies and Systems | Contract Clause, Section H. | Within 30 days of notification of contract award | CO Approval |
| Total Annual Reimbursed Compensation | Contract Clause, Section H. | Within 30 days of notification of contract award and upon changes | CO Approval |

| Report Name | Driver | Frequency | Approval Required |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------|--------------------------------------------------------------------|------------------------|
| Salary Plan (To be submitted concurrently with Summary Cost Report of Fringe Benefits) | DOE O 350.1 Chg.1 | Annually by 10/15 of each year for the next calendar year | CO Approval |
| Relocation Plan (temporary and permanent relocations) | Contract clause, Section H. | Within 30 days of notification of contract award | CO Advance Approval |
| Application for Contractor Compensation Approval (Instances outside the Salary Plan) (Requests Contracting Officer's approval of employee compensation >\$100,000) | DOE O 350.1 Chg.1 | As needed | CO Approval |
| Report of Compensation (Report of subtotal dollar amounts for exempt and nonexempt employees and individual compensation at \$100,000 and above) | DOE O 350.1 Chg.1 | Semi-annually 4/15; 10/15 | CO Approval |
| Contractors Report of Frequency Distribution Compensation (Submitted with Report of Compensation) (only those instances outside the Salary Plan) (Report of frequency distribution of employee compensation) | DOE O 350.1 Chg.1 | Semi-annually | CO Approval |
| Report of Contractor Expenditures for Employee Supplementary Compensation (Break down of employee benefit compensation) | DOE O 350.1 Chg.1 | Annually by 3/1 | CO Approval |

| Report Name | Driver | Frequency | Approval Required |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------|--------------------------------------------------------------------------------|-------------------|
| Summary Cost Report of Fringe Benefits (To be submitted concurrently with the Salary Plan; and updated approx. 6 mo. later) | Contract clause, Section H | 60 days after contract award, then 4/15 and 10/15 (for the next calendar year) | CO Approval |
| Contractor Salary-Wage Increase Expenditure (Reports breakouts for merit, promotion variable pay, special adjustments, and structure movements for each pay structure) | DOE O 350.1 Chg.1 | 30 days after program year | CO Approval |
| Revised Wage Determination (Service Contract Act) | DOL 94-2413, 99- 428, Contract Clause Section H. | For contract incorporation every 2 years minimum | CO Information |
| Equal Opportunity SF100 (EEO-1) | 41 CFR 60-2.14 48 CFR 52.222-26 (FAR) | Annually, 30 days after APP year | CO Information |
| Employment Reports for Disabled Veterans and Veterans of the Vietnam Era (Federal Contractor Veterans' Employment Report VETS-100) | 41 CFR 60-250.10 48 CFR 52.222- 37(FAR) | Annually, 30 days after AAP year | CO Information |
| Annual Accounting of Employee Savings Plan (Report of total value and reconciliation of employee savings plan) | DOE O 350.1 Chg.1 | Annually by 3/1 | CO Information |
| Contractor Manpower (COCS) (Report of Common Occupational Classification System breakdown) | DOE O 350.1 Chg.1 | Annually by 3/1 | CO Information |

| Report Name | Driver | Frequency | Approval Required |
|--------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------|--------------------------------------------------------------------------------------------|-------------------|
| Actuarial Certification and Employer Certification (sponsor/participating employer in FEMP pension plan) | Contract clause, Section H. | Within 30 days of notification of contract award; then, annually | CO Notification |
| Actuarial Valuation Reports (Report of annual actuarial valuation report for each DOE-reimbursed pension plan) | DOE O 350.1 Chg.1 | Annually by 9/30 following the plan year | CO Notification |
| Form 5300 (Part of tax return submitted to the IRS that document the establishment, amendment, termination, spin-off, or merger of a plan) | DOE O 350.1 Chg.1 | As required | CO Notification |
| Form 5500 (Part of tax returns submitted to the IRS for each DOE-funded pension plan) | DOE O 350.1 Chg.1 | Annually by 9/15 following the plan year | CO Notification |
| Semi-annual Davis Bacon Act Enforcement Report (Report of Davis-Bacon employment and wages) | 29 CFR Part 5.7(b) 48 CFR 52.222-6 (FAR) | Semi-Annually | CO Notification |
| Collective Bargaining Negotiation Positions | DOE-FEMP | Prior to start of negotiations and prior to discussion of changes including quantification | CO Approval |
| Collective Bargaining Agreements | DOE O 350.1 Chg.1 | ASAP after conclusion of negotiation | CO Notification |

| Report Name | Driver | Frequency | Approval Required |
|--------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------|------------------------------------------------------------------------------------------------------|-------------------|
| Report of Settlement (Provides the Contracting Officer with a settlement summary after formal ratification of a collective bargaining agreement) | DOE O 350.1 Chg.1 | 30 days after contract settlement. | CO Notification |
| Report of Contractor Employment | DOE O 350.1 Chg.1 | Quarterly 1/10; 4/10; 7/10; 10/10 | CO Information |
| DOE Contractor Employment Distribution by Program (Submitted with Report of Contractor Employment) | DOE O 350.1 Chg.1 | Quarterly 1/10; 4/10; 7/10; 10/10 | CO Information |
| Headcount Report (For the Office of Worker and Community Transition, WT-1) | OIG Audit Report | Monthly | CO Information |
| Technical - Safeguards & Security | | | |
| Cyber Security Program Plan (Annual computer protection plan) | DOE N 205.1 | 60 days after contract award then, Annually | CO Information |
| Security Incident Reports (DOE F 471.1) | DOE-HQ/OSA & OSEO memorandum 10/18/99 | In accordance with memo specified criteria and frequency until DOE O 471.3 is issued. | CO Notification |
| Protective Force Cost/Strength Report (Tally of protective force) | NN 513.1/DOE-HQ Ltr June 20, 1997 | Quarterly | CO Information |

| Report Name | Driver . | Frequency | Approval Required |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|-----------------------------------------|-------------------|
| Normal Operating Losses of Nuclear Material Summary Report (sent with inventory reports to DOE-OH) (Semi-annual losses of nuclear materials to the environment) | DOE O 474.1 | Semi-annually 1/15; 7/15 | CO Information |
| Quarterly Shipper-Receiver Difference Report DP-741 (to DOE-OH) (Summary of external shipment and receipt information (summary of DP 741 activities)) | DOE O 474.1 | Quarterly 1/15; 4/15; 7/15; 10/15 | CO Information |
| Overall Accountability Analysis Report (to DOE-OH) (Summary of nuclear materials activity from plant startup) | DOE O 474.1 | Annually 1/15 | CO Information |
| Report on Nuclear Material Book Inventory (to DOE-OH) (Annual report of material (to DOE-OH)) | DOE O 474.1 | Annually 7/15 | CO Information |
| Certification of Nuclear Material Inventory (DOE Form 742) (Inventory certification sent to DOE- OH when received from NMMSS (computer printout)) | DOE O 474.1 | Semi-annually | CO Information |
| ADP Transcription Sheet Internal Project Transfers DP749 (to NMMSS) (Internal project transfers (data file)) | DOE O 474.1 | As needed | CO Information |
| Nuclear Material Transaction Journal ADP Transcription Sheet DP-740 (Receipts or shipments, monthly close (data file)) | DOE O 474.1 | As needed | CO Information |

| Report Name | Driver + | Frequency | Approval Required |
|---------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------|-----------------------------|-------------------|
| Material Control & Accountability: Normal Operating Losses (to NMMSS) (Monthly list of materials (data file)) | DOE O 474.1 | Monthly by 15th | CO Information |
| Nuclear Material Transaction Report DOE/NRC 741 (to receiver, NMMSS, and DOE-OH) (Monthly nuclear materials transactions transfer form) | DOE O 474.1 | Each shipment | CO Information |
| Report of Nuclear Material Physical Inventory (to DOE-OH) (Annual report of nuclear materials ending inventory- Category IV materials only) | DOE O 474.1 | Annually 1/15 | CO Information |
| Category of Inventory Data Input (CIDI) Inventory Monthly Ending Inventory (to NMMSS) (Inventory of nuclear materials by category) | DOE O 474.1 | Monthly by 15th | CO Information |
| Technical - Safety and Health | | | |
| Individual Accident/Incident Report (DOE F 5484.3) (Number of new and revised Individual Accident/Incident reports) | DOE O 231.1 Chg.2 | Monthly by 10 th | CO Information |
| Annual Summary of Fire Damage (Includes lost data, testing completed, on site improvements, and deficiencies noted) | DOE O 231.1 Chg.2 | Annually | CO Information |

| Report Name | Driver | Frequency | Approval Required |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------|----------------------------------------------------------------------------|----------------------------|
| Tabulation of Work Hours and Vehicle Usage and Property Valuation (DOE F 5484.4) (Tabulation of Work Hours and Vehicle Usage and Property Valuation) | DOE O 231.1 Chg.2 | Quarterly 3/20; 6/20; 9/20; 12/20 | CO Information |
| Annual Exposure Data Reporting (Radiation Exposure Information System Report) | DOE 231.1, Chg. 2 | Annually by 3/31 for the preceding year | CO Information |
| PAAA Tracking System or Status Reports | Contract Clause, Section H | On request | CO Information |
| Update of the Integrated Safety Management System (ISMS) Description Document | Contract Clause Section I, DEAR 48CFR970.5204-2 | As soon as is practical, but no later than 1/31/2001 then; Annually by 3/6 | CO Review and Approval. |
| Review/Update of ISMS Safety Performance Objectives/Measures/ Commitments | DEAR 48CFR970.5204-2 | As soon as is practical, but no later than 1/31/2001 then; Annually by 3/6 | CO Approval |
| Acceptance of existing Radiological Protection Plan (RPP) | 10CFR835 | Within 30 days of contract award | CO Information |
| Submit Contractor Radiation Protection Plan (RPP) to DOE for approval | 10CFR835 | No later than 90 days after contract award | CO Approval |
| Proposed changes to the Contractor Site Radiological Control Manual (RCM) | Contract requirement | Within 90 days of contract award; Annual update by 3/6 | CO Approval |
| Acceptance of existing Quality Assurance Plan | 10CFR830.120 | Within 30 days of contract award | CO Information |

| Report Name | Driver | Frequency | Approval Required |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------|----------------------------------------------------------------------------------------------------------------------------|-------------------|
| Submit Contractor Quality Assurance Plan to DOE for approval | 10CFR830.120 | No later than 90 days after contract award | CO Approval |
| Workplace Substance Abuse Program consistent with 10CFR Part 707 | 48 CFR 970.5204-57 (DEAR) | Within 30 days after notification of selection of award, or award of a contract, whichever occurs first. | CO Approval |
| Authorization Agreement Certification (Contractor letter to DOE-FEMP certifying the annual review of the Authorization Agreement is complete & updated as necessary.) | Authorization Agreement | Annually by 9/30 | CO Information |