

- (1) Potential offerors are reminded of the Pre-proposal Conference scheduled for May 27 & 28, 1998, in the Alpha Building, Room D, 10967 Hamilton Cleves Highway (Route 128), Harrison, OH. Strict compliance with Section L.15 will be required to assure your attendance for the conference and site tour.
- (2) Please note that any changes/revisions that are being made to the RFP prior to the Pre-proposal Conference are only those that are required to insure that all documents are attached and uplinked for Internet retrieval. Any changes affecting content will be accomplished via a formal amendment(s) to RFP.
- (3) A copy of the Silo 3 RFP is available in the PEIC at FDF for reproduction by any offeror. Additionally, a copy will be available for purchase by 05/20/98 at [Queen City Reprographics](#) (QCR). The price has as yet been determined, however, you may contact QCR at the following address to order a copy. Note: the Internet version of the RFP is still the official version.
- Sam Moertle
10804 Millington Ct.
Cincinnati, OH 45242-4095
Phone: 800-966-2260
Fax: 513-891-4797
BBS: 513-891-7013
- (4) A preliminary agenda is attached for your information

SILO 3 PRE-PROPOSAL CONFERENCE

May 27-28, 1998

Harrison, OH

Wednesday, May 27

Introductory Remarks	P. Sturgeon	9:00 - 9:30
<ul style="list-style-type: none">- Welcome- Safety/TQM Topics- Introductions- Conference Overview- Procurement Statement		
Silo 3 Project Overview	K. Wintz	9:30 - 10:00
<ul style="list-style-type: none">- History- Silo 3 Material- Small Scale Retrieval- RFP Scope- Remediation Requirements- Schedule		
Contract Requirements	P. Sturgeon/D. Castle	10:00 - 10:30
BREAK		
Safety Requirements	D. Daniels	10:45 - 11:15
Labor Force Utilization	A. Neiling	11:15 - 11:30
Quality Assurance Requirements	L. Sexton	11:30 - 12:00
LUNCH (In the room)		12:00 - 12:45
Regulatory Requirements	K. Wintz	12:45 - 1:15
Engineering and Technical Performance Requirements	J. Smets	1:15 - 1:45
Construction & Dismantlement Requirements	D. Edwards	1:45 - 2:30
BREAK		
Facility Start-up/Operations/CONOPS	A. Neiling	2:45 - 3:30
Packaging & Handling	D. Edwards	3:30 - 3:45

Wrap-up	P. Sturgeon	3:45 - 4:00
---------	-------------	-------------

Thursday, May 28

Safety/TQM Topics	P. Sturgeon	8:00 - 8:15
-------------------	-------------	-------------

Questions and Answers	P. Sturgeon	8:15 - 10:00
-----------------------	-------------	--------------

Site Tour	All	10:00 - 12:00
-----------	-----	---------------

LUNCH (In the room)		12:00 - 12:45
---------------------	--	---------------

Final Questions and Answers	P. Sturgeon	12:45 - 1:30
-----------------------------	-------------	--------------

Wrap-up	P. Sturgeon	1:30 - 2:00
---------	-------------	-------------