

**SECTION B**  
**DELIVERIES OR PERFORMANCE**  
**CONTENTS**

**B.1 SCOPE OF CONTRACT ..... B-1**  
**B.2 PRICING SCHEDULE ..... B-1**

**TABLE**

**TABLE B.2-1 ..... B-2**

## **SECTION B**

### **SUPPLIES OR SERVICES AND PRICES/COSTS**

#### **B.1 Scope of Contract**

##### **B.1.1**

The Contractor shall furnish all facilities, equipment, material, supplies, and services set forth in this Firm Fixed Price/Firm Fixed Unit Price contract for providing waste stabilization services for in situ Silo 3 material as outlined in Section C, Statement of Work.

#### **B.2 Pricing Schedule**

##### **B.2.1**

In full consideration for the Contractor's performance under this contract, FDF shall pay the Contractor the prices stipulated in the Pricing Schedule (Table B.2-1).

##### **B.2.2 Back Charges**

Back charges are defined as charges that the Contractor shall pay to Fluor Daniel Fernald (FDF) in accordance with Section H.58, Back Charges.

**Table B.2-1 Pricing Schedule****BASE REQUIREMENT - PRE-MOBILIZATION PHASE**

<b>LINE ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>UNIT PRICE</b>	<b>EXTENDED PRICE</b>
<b>001</b>	Pre-mobilization Phase through Authorization to Mobilize, per the Statement of Work, Sections C.3.2.1 (On-site) and C.9.4 (Off-site)	LOT	1		

**PRE-OPERATIONAL PHASE OPTION ITEMS**

<b>LINE ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>UNIT PRICE</b>	<b>EXTENDED PRICE</b>
<b>002</b>	Mobilization, Site Preparation, and Facility Construction per the Statement of Work, Sections C.3.2.2.1, C.3.2.2.2, C.3.2.2.3, (On-site) and C.9.5, C.9.5.1, and C.9.5.2 (Off-site)	LOT	1		
<b>003</b>	Start-up Preparations per the Statement of Work, Sections C.3.2.2.4	LOT	1		
<b>004</b>	Pre-operational Assessment and Authorization to Operate per the Statement of Work, Sections C.3.2.2.5 and C.3.2.2.6 (On-site) and C.9.5.3 (Off-site)	LOT	1		

**END OF PAGE B-2**

**OPERATIONAL PHASE OPTION ITEMS - ON-SITE TREATMENT**

LINE ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
<b>005</b>	Waste Retrieval, Processing, Maintenance, Packaging, and Interim Staging per the Statement of Work, Sections , C.3.2.3.1, C.3.2.3.2, C.3.2.3.3, C.3.2.3.4, and C.3.2.3.5	TON	1,950		
<b>006</b>	Waste Retrieval, Processing, Maintenance, Packaging, and Interim Staging per the Statement of Work, Sections C.3.2.3.1, C.3.2.3.2, C.3.2.3.3, C.3.2.3.4, and C.3.2.3.5	TON	1,951 UNTIL COMPLETE		*
<b>007</b>	Final Waste Retrieval, Processing, and Stabilization of Fixed Contamination per the Statement of Work, Section C.3.2.3.6	LOT	1		

\* For purposes of calculating extended price, use 1,975 tons.

**END OF PAGE B-3**

**OPERATIONAL PHASE OPTION ITEMS - OFF-SITE TREATMENT**

<b>LINE ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>UNIT PRICE</b>	<b>EXTENDED PRICE</b>
<b>005A</b>	Waste Retrieval, Pretreatment, Maintenance, Packaging, Interim Staging (On-site), and Interim Transportation, Maintenance, Packaging, Interim Staging, and Final Processing at an Off-site Facility per the Statement of Work, Sections C.3.2.3.1, C.3.2.3.2, C.3.2.3.3, C.3.2.3.4, C.3.2.3.5 and C.9.6.	TON	1,950		
<b>006A</b>	Waste Retrieval, Pretreatment, Maintenance, Packaging, Interim Staging (On-site), and Interim Transportation, Maintenance, Packaging, Interim Staging, and Final Processing at an Off-site Facility per the Statement of Work, Sections C.3.2.3.1, C.3.2.3.2, C.3.2.3.3, C.3.2.3.4, C.3.2.3.5 and C.9.6	TON	1,951 UNTIL COMPLETE		*
<b>007A</b>	Final Waste Retrieval, Pretreatment and Stabilization of Fixed Contamination per the Statement of Work, Section C.3.2.3.6	LOT	1		

\* For purposes of calculating extended price, use 1,975 tons.

END OF PAGE B-4

**FACILITY SHUTDOWN, DISMANTLEMENT, AND DEMOBILIZATION PHASE OPTION ITEMS**

LINE ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
<b>008</b>	Facility Shutdown and Dismantlement per the Statement of Work, Sections C.3.2.4 (On-site) and C.9.7 (Off-site)	LOT	1		
<b>009</b>	Demobilization per the Statement of Work, Sections C.3.2.5 (On-site) and C.9.8 (Off-site)	LOT	1		

**END OF SECTION B**